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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE EUGENE A. CONTI, JR.

GOVERNOR SECRETARY

January 6, 2012

Addendum No. 1

RE: Contract ID C202745

WRBS #40278.3.1

F. A. # STP-2643(5)

Forsyth County (U-4909)

SR-2643 (Union Cross Road) From SR-2691 (Wallburg Road) To
SR-2632 (Sedge Garden Road)

January 17, 2012 Letting (Advertisement extended from the December 20, 2011 Letting)
To Whom It May Concern:

This project was originally scheduled for a December 20, 2011 bid opening. It has been decided
to extend the advertisement and open bids on Tuesday, January 17, 2012 at 2:00 PM.

Reference is made to the Roadway plans furnished to you on this project.

The letting date on the Title Sheets has been revised. Please v01d the Title Sheets in your plans
and staple the revised Title Sheets thereto.

Sheet No. 3(1 of 2) has been revised to reflect the below noted pay item deletion. Please void
Sheet No. 3(1 of 2) in your plans and staple the revised Sheet No. 3 (1 of 2) thereto.

Reference is made to the Structure plans furnished to you on this project.
The following revision has been made to the Structure Plans:

The letting date on the Title Sheet has been revised. Please void the Title Sheet in your plans and
staple the revised Title Sheet thereto.

Sheet Nos. W-1thru W-4 have been revised to make some changes to retaining wall details and
the retaining wall quantity. Please void Sheet Nos. W-1 thru W-4 in your plans and staple the
revised Sheet Nos. W-1 thru W-4 thereto. On Sheet No. W-7 the MSE Wall Typical Section has
been revised. Please void Sheet No. W-7 in your plans and staple the revised Sheet No. W-7
thereto. On Sheet No. W-8 the notes have been revised. Please void Sheet No. W-8 in your plans
and staple the revised Sheet No. 'W-8 thereto.

MAILING ADDRESS: LOCATION:
NC DEPARTMENT OF TRANSPORTATION TELEPHONE: 919-707-6900 CENTURY CENTER COMPLEX
CONTRACT STANDARDS AND DEVELOPMENT UNIT FAX: 919-250-4119 ENTRANCE B-2
1591 MAIL SERVICE CENTER ) 1020 BircH RIDGE DRIVE
RALEIGH NC 27699-1591 WessITE: WWW.NCDOT.ORG RALEIGH NC 27610
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Contract C202745 Forsyth County
U-4909

The following revisions have been made to the Proposal:

The bid opening date on the proposal cover sheet has been revised from December 20, 2011 to
January 17, 2012. Please void your proposal cover sheet and staple the revised proposal cover
sheet thereto.

On Page No. 1 the availability date and completion date was revised within the project special
provision entitled “Contract Time and Liquidated Damages”. Please void Page No. 1 in your
proposal and staple the revised Page No. 1 thereto.

On Page No. 10, the base index price for diesel fuel has been updated within the project special
provision entitled “Fuel Price Adjustment”. Please void Page No. 10 in your proposal and staple
the revised Page No. 10 thereto.

On Page No. 11 the progress percentages have been revised within the project special provision
entitled “Schedule of Estimated Completion Progress”. Please void Page No. 11 in your proposal
and staple the revised Page No. 11 thereto.

Page Nos. 52 thru 55 have been revised to delete the project special provision entitled “Bridge
Approach Fills”. Please void Page Nos. 52 thru 55 in your proposal and staple the revised Page
Nos. 52 thru 55 thereto.

On Page No. 75 the base price index for asphalt binder has been revised within the project
special provision entitled “Price Adjustment-Asphalt Binder For Plant Mix”. Please void Page
No. 75 in your proposal and staple the revised Page No. 75 thereto.

On Page Nos. 148 thru 150 the project special provisions entitled “Utilities By Others” have
been revised. Please void Page Nos. 148 thru 150 in your proposal and staple the revised Page
Nos. 148 thru 150 thereto.

On Page No. land 17 of the item sheets the following pay item has been deleted or pay item
quantity revised:

ITtem Descriptien Old Quantity New Quantity
0006-0029000000-N-  Reinforced Bridge Approach LUMP SUM DELETED
SP Fill, Station (158+37-L-
NBL)
299-8801000000-E-SP MSE Retaining Walls 4,253 SF 3,512 SF

The Contractor’s bid must reflect the above noted pay item deletion and pay item quantity
change. The contract will be prepared accordingly.
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Contract C202745 Forsyth County
U-4909

Please delete any EBS file you previously downloaded for the December 20, 2011 letting and
download the new EBS file listed for the January 17, 2012 letting. Then you will need to
download and apply the EBS addendum file listed for the January 17, 2012 letting. Bid Express
will not accept your bid unless the new EBS file with the addendum file applied is used.

Sincerely,
R. A. Garris, PE
Contract Officer
RAG/jag
Attachment
cc: Mr. Jon Nance, PE Mr. R.E. Davenport, PE
Mr. Ron Hancock, PE Ms. Natalie Roskam, PE
Mr. S.P. Ivey, PE Mr. Brad Hibbs, PE (FHWA)
Ms. D. M. Barbour, PE Mr. G.R. Perfetti, PE
Mr. J. V. Barbour, PE Mr. Ronnie Higgins
Ms. Marsha Sample Mr. Larry Strickland
Ms. Penny Higgins Ms. Jaci Kincaid

Project File (2) Ms. Lori Strickland




STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL Kevised 1-6-12
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CONTRACT ID
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C202745 (U-4909) 1 Forsyth County

PROJECT SPECIAL PROVISIONS
GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-20-99) (Rev. 12-18-07) SP1.G04
The date of availability for this contract is April 16,2012, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and

the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This
delay in availability has been considered in determining the contract time for this project. -

The completion date for this contract is November 1, 2015.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

The liquidated damages for this contract are Two Thousand Eight Hundred Dollars
(52,800.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(220-07) SP1 Gl4 A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on Union Cross Read during the following
time restrictions:

DAY AND TIME RESTRICTIONS

Monday through Friday from 6:00 A.M. to 9:00 A.M. (all year)
and
Monday through Friday from 2:00 P.M. to 4:30 P.M.
(on a scheduled school day)

In addition, the Contractor shall not close or narrow a lane of traffic on Union Cross Road,
detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or
any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 6:00 a.m. December 31st and 9:00 p.m.
January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
9:00 p.m. the following Tuesday.
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Line # | Description
50 Asphalt Concrete Intermediate Course, Type 119.0C
; 52 Asphalt Concrete Surface Course, Type S9.5C
290 Unclassified Excavation
296 Asphalt Concrete Base Course, Type B25.0C ;

SPECIALTY ITEMS:
(7-1.95) SP1G37

Items listed below will be the specialty items for this contract (See Article 108-6 of the
2006 Standard Specifications).

Line # Description
88 thru 96 Guardrail
97 thru 99 Fencing

103 thru 123 - Signing
143 thru 150, Long-Life Pavement Markings

156 thru 158

164 Permanent Pavement Markers
167 thru 184, Lighting
186 thru 190

191 thru 216 Utility Construction
217 thru 243 Erosion Control
244 thru 279 Signals/ITS System

FUEL PRICE ADJUSTMENT: |
(11-1505) (Rev 8-16-11) ' 'SP1G43 |

Revise the 2006 Standard Specifications as follows:

Page 1-93 Subarticle 109-8, add the following:

The base index price for DIESEL #2 FUEL is $3.1173 per gallon.

Where any of the following are included as pay items in the contract, they will be eligible
for fuel price adjustment. '

The pay items and the fuel factor used in calculating adjustments to be made will be as
follows: ‘

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization _ Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55

Asphalt Concrete Base Course, Type Gal/Ton 2.90
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202745 (U-4909) 11 Forsyth County
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
_Asphalt Concrete Surface Course, Type ___~~ ~  Gal/Ton 290
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
I Portland Cement Concrete Pavement  GallSY 0245
Concrete Shoulders Adjacent to In. Pavement Gal/SY 0245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) SP1G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability Of
Funds Termination Of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

i Fiscal Year . Progress (% of Dollar Value)

. 2012 (7/01/11 - 6/30/12) 8% of Total Amount Bid ;

L2013 (7/01/12-6/30/13) . 39% of Total Amount Bid

P 2014 (7/01/13 -6/30/14) = 29% of Total Amount Bid
2015 (7/01/14 — 6/30/15) | 19% of Total Amount Bid
2016 (7/01/15 - 6/30/16) ! 5% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2006 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

REVISION TO FHWA-1273 CONCERNING PERSONAL INFORMATION ON

PAYROLL SUBMISSIONS:
(1-20-09) SP1G59

Revise the Standard Special Provision FHWA-1273 Required Contract Provzszons Federal-Aid
Construction Contracts as follows:

Section V, Paragraph 2b is replaced with the following:

The payroll records shall contain the name, and the last four digits of the social security number
of each such employee, his or her correct classification; hourly rates of wages paid (including
rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalent thereof
the types described in Section 1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid.
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310-5 PIPE END SECTIONS

Choose which material to use for the required end sections. Both corrugated steel and concrete
pipe end sections will work on concrete pipe, corrugated steel pipe, and HDPE smooth lined
corrugated plastic pipe.

310-6 MEASUREMENT AND PAYMENT

Pipe will be measured and paid as the actual number of linear feet of pipe that has been
incorporated into the completed and accepted work. Measurement of pipe will be made by
counting the number of joints used and multiplying by the length of the joint to obtain the
number of linear feet of pipe installed and accepted. Measurements of partial joints will be made
along the longest length of the partial joint to the nearest 0.1 foot. Select bedding and backfill
material will be included in the cost of the installed pipe.

Pipe End Sections, Tees, Elbows, and Eccentric Reducers will be measured and paid as the actual
number of each of these items that have been incorporated into the completed and accepted

work.

Payment will be made under:

Pay Item ' Pay Unit
__"R.C. Pipe Culverts, Class ____ Linear Foot
_"x_"x_"R.C.PipeTees, Class_____ Each
__"R.C. Pipe Elbows, Class . Each

__ " C.A.A.Pipe Culvert, " Thick Linear Foot
_"x_"x "C.A.A. Pipe Tees, " Thick : Each
__"C.A.A. Pipe Elbows, " Thick Each
__"C.S. Pipe Culverts, " Thick , - Linear Foot
__"x__"C.S. Pipe Arch Culverts, " Thick ' Linear Foot
__x__"x_"C.S.Pipe Tees, _ " Thick Each
__"C.S. Pipe Elbows, " Thick " Each
__"x__ " C.S. Eccentric Reducers, __ " Thick Each
__"HDPE Pipe Linear Foot
___"PVCPipe Linear Foot
__" Side Drain Pipe Linear Foot
__" Side Drain Pipe Elbows Each

__"Pipe End Section Each
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FINE GRADING SUBGRADE, SHOULDERS AND DITCHES:
(7-21-09) SP5 RO1

Revise the Standard Specifications as follows:
Page 5-1, Article 500-1 DESCRIPTION, replace the first sentence with the following:

Perform the work covered by this section including but not limited to preparing, grading,
shaping, manipulating moisture content, and compacting either an unstabilized or stabilized
roadbed to a condition suitable for placement of base course, pavement, and shoulders.

AGGREGATE BASE COURSE:
(12-19-06) SP5 RO3

Revise the 2006 Standard Specifications as follows:

Page 5-11, Article 520-5 Hauling and Placing Aggregate Base Material, 6th paragraph,
replace the first sentence with the following:

Base course that is in place on November 15 shall have been covered with a subsequent
layer of pavement structure or with a sand seal. Base course that has been placed
between November 16 and March 15 inclusive shall be covered within 7 calendar days
with a subsequent layer of pavement structure or with a sand seal.

ASPHALT PAVEMENTS - SUPERPAVE:
(7-18-06)(Rev 10-18-11) SP6 RO1

Revise the 2006 Standard Specifications as follows:
Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph.

Page 6-12, Subarticle 609-5(C)(2), Required Sampling and Testing Frequencies, first
partial paragraph at the top of the page, delete last sentence and replace with the following:
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C202745 (U-4909) 75 Forsyth County

Immediately following PG 76-22 335°F, add the following paragraph:

When WMA is used, produce an asphalt mixture within the temperature range of 225°F to
275°F.

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(1121-00) (Rev. 7-19-11) SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course Type B 25.0 4.4%
Asphalt Concrete Intermediate Course Type119.0 4.8% |
Asphalt Concrete Surface Course - Type S 4.75A 6.8% |
Asphalt Concrete Surface Course . Type SF 9.5A 6.7%
Asphalt Concrete Surface Course - Type S 9.5 6.0%
| Asphalt Concrete Surface Course " Type S 12.5 55%

The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the 2006 Standard Specifications.

ASPHALT PLANT MIXTURES:
(7-1-95) SP6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders
made for the purpose or with other equipment approved by the Engineer.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the 2006 Standard Specifications.

The base price index for asphalt binder for plant mix is $588.21 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on December 1, 2011.

FIELD OFFICE (Lump Sum):
(6-1107) SPI8-1

Description

This work consists of furnishing, erecting, equipping, and maintaining a field office for the
exclusive use of Department Engineers and Inspectors at a location on the project approved by
the Engineer. Provide a field office that complies with the current ADA Design and
Accessibility Standards, the National Electric Code, local, state, and federal regulations, and the
following requirements.
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PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS
General;

The following utility companies have facilities that will be in conflict with the
construction of this project.

A) Duke Energy — Power (Distribution)

B) Century Link — Communications

C) North State Communications — Communications
D) AT&T (Bellsouth) — Telephone

E) AT&T (Long Distance) - Telephone

F) Time Warner — CATV

G) Piedmont Natural Gas — Gas

H) Forsyth County Board of Education

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. All utility work listed herein will be done by the utility
owner. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105-8 of the Standard Specifications.
Utilities Requiring Adjustment:
A) Duke Energy - Power (Distribution)

1) See Utilities by Others Plans.

2) Duke Energy will complete all its relocations and remove the conflicting poles by
June 30, 2012. AT&T (Bellsouth) and Time Warner will attach to Duke Energy’s
new poles.

3) The contact person for Duke Energy is Ms. Paula Butner and she can be reached
by phone at 336-817-4585.

B) Century Link — Communications

1) See Utilities by Others Plans.

2) Century Link has existing underground and aerial facilities beginning at Glen
High Road and continuing to the end of the project. After the new cables are in
place and activated the existing buried cables will be abandoned and the aerial
cables and poles removed. All work will be completed by June 30, 2012.

January 4, 2012
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3) Century Link will install new cable by directional bore under the ramps and I-40.
The existing aerial cable on Duke’s poles will be removed once the new cable has
been cut over. All work will be completed by June 30, 2012.

4) The contact person for Century Link is Mr. Brian McNiff and he can be reached
by phone at 336-996-5999

C) North State Communications — Communications

1) See Utilities by Others Plans.

- 2) North State Communications has existing buried cable and conduit beginning on
Sheet 4 and continuing to Sheet 6 and on Sheet 21. All buried cable and conduit
will remain in place and be lowered where necessary prior to and during
construction of the project. At the US 311 interchange North State
Communications has buried conduit crossing US 311 and two manholes that will
require lowering/adjustment during construction. This work will be performed
when authorized by the Resident Engineer.

3) The contact person for North State Communications is Mr. Anthony Tussey and
he can be reached by phone at 336-886-3740.

D) AT&T (Bellsouth) — Telephone

1) See Utilities by Others Plans.

2) AT&T (Bellsouth) has existing buried and aerial cable beginning on Sheet 4 and
continuing to Sheet 12. All adjustments will be completed by June 30, 2012.

3) The contact person for AT&T (Bellsouth) is Mr. Butch Bunton and he can be
reached by phone at 336-317-8142. '

E) AT&T (Long Distance) — Telephone

4) See Utilities by Others Plans.

5) AT&T (Long Distance) has existing buried cable along Old ngh Point Road
crossing Union Cross Road on Sheets 5, 6, and Sheet 21. The cable will be
lowered in place as necessary during construction..

6) The contact person for AT&T (Long Distance) is Mr. Homer Rorano and he can
be reached by phone at 910-638-1798.

F) Time Warner — CATV

1) See Utilities by Others Plans.

2) Time Warner has cable attached to Duke Energy’s poles beginning on Sheet 4 and
continuing to the end of the project. Time Warner will attach new fiber cable to
Duke Energy’s relocated poles throughout the project and will be completed by
June 30, 2012,

3) The contact person for Time Warner is Mr. Mike Westgard and he can be reached
by phone at 336-217-3458.

January 4, 2012
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G) Piedmont Natural Gas — Gas

1) See Utilities by Others Plans.

2) Piedmont Natural Gas will lower its gas line where conflicts exist with proposed
drainage prior to and during construction. Beginning on Sheet 12 and continuing
to Sheet 15, Piedmont Natural Gas has a 6" steel gas main (HP) that will require
adjustment just south of the I-40 interchange (Station 152+00 to 157+00). All
work will be completed by June 30, 2012.

3) The contact person for Piedmont Natural Gas is Mr. David Jackson and he can be
reached by phone at 336-726-7762.

H) Forsyth County Board of Education

1) The Forsyth County Board of Education has a force main sewer line along the
project which has been abandoned and flushed. The Contractor is advised that this
line is inactive and is not in service. The contact person for the Forsyth County
Board of Education is Mr. Brent Teague and he can be reached by phone at 336-
661-4972.

NOTE: All other utilities will remain in place and will be adjusted as necessary.

January 4, 2012




